2016-2017 RECONSTRUCTION TASK ORDER CONTRACT - PACKAGE 9

Meeting Agenda

I.  Project Description — Project Scope
A. Contract information
a. 180 calendar days
i. Calendar days for individual task orders will be negotiated with TCI Project

Manager. If contractor fails to complete project within agreed upon calendar
days, liquidated damages will be assessed (on a task order basis).

b. Bids due Tuesday, July5 @ 2 PM

c. Deadline for questions: June 22 @ 4 PM

d. Spec books available at LAN office 10101 Reunion Place ste 200, SA 78216 or on CoSA

bid/contract website
e. See supplemental conditions and special provisions for additional contract information
f.  $5M construction budget

B. Reconstruction
a. Densities will be taken on all projects. Contractor will not be allowed to proceed until test
results yield positive results
b. No geotech report available for the streets at this time. Currently under design.
i. Use City of San Antonio standard details

C. No direct payment for the following items:
a. Mobilization (Item 100)
b. Insurance & Bond (Item 100)
c. Preparing Right-of-Way (Item 101)
d. Barricades, Signs & Traffic Handling (Item 530)

D. Miscellaneous work

Curb, sidewalks, driveways, retaining walls & curb ramps
Full depth reconstruction (new base & surface course)
Tree removal, replacement and protection

Gate & fence adjustments

Pavement striping

Asphalt speed humps and associated signage & striping
Sign & mailbox relocations

Manhole, valve box and meter box adjustments
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E. General Notes
a. Traffic control in accordance with MUTCD standards
b. Contractors must acquire Right-of-Way permits for each project location (no charge)
c. Driveway accessibility — Must provide access at all times (except during removal and

installation process)

d. Reduced working time for school zones — No extra payment for reduced working times
e. City of San Antonio TCI Inspection department to provide inspection services
f. Pay special attention to general notes for reclamation & reconstruction projects

F. TDLR inspection of projects (> $50,000) after construction is completed
a. Projects will not be considered complete until the TDLR review has been approved and
violations addressed

G. Invoicing through City of San Antonio Primelink System
a. Contractors may be required to provide updated schedules with each invoice

H. City may hire outside consultant to assist with construction management and project oversight



I1. Contractor questions



